INSTALL NEW BOILERS IN BUILDING 13

DEPARTMENT OF VETERANS AFFAIRS PROJECT NO. 589A7-18-302

ROBERT J. DOLE VA MEDICAL CENTER
BUILDING 13
5500 EAST KELLOGG AVE
WICHITA, KS 67218



LOCATION MAP
SCALE: NTS



PROJECT KEY PLAN
SCALE: NTS

NORTH

DRAWING INDEX

DRAWING No.	DRAWING TITLE
	GENERAL
GI001	COVER SHEET
	HAZARDOUS MATERIALS
13-HA111.03	ABATEMENT PLAN BUILDING-13
	CIVIL
C-001	CIVIL GENERAL NOTES
VF101	EXISTING CONDITIONS
CD101.01	SITE DEMOLITION PLAN, PHASE 1
CD102.01	UTILITY DEMOLITION PLAN, PHASE 1
CS101.01	OVERALL SITE PLAN, PHASE 1
CS102.01	GEOMETRY PLAN, PHASE 1
CS103.01	PERIMETER FENCE GEOMETRY PLAN, PHASE 1
CS104.01	CONCRETE PAVEMENT JOINTING PLAN, PHASE 1
CS501	CONCRETE PAVEMENT DETAILS
CS502	SECURITY BOLLARD DETAILS
CS503	PAVEMENT PATCHING DETAILS
CG101.01	GRADING PLAN, PHASE 1
CG102.01	EROSION CONTROL PLAN, PHASE 1
CG501	BACK OF CURB PROTECTION AND CONSTRUCTION ENTRANCE
CG502	SLIT FENCE DITCH CHECK AND BARRIER DETAILS
CG503	STRAW BALE DITCH CHECK AND BARRIER DETAILS
CG504	STREET IMPROVEMENT PROJECTS DETAILS
CG505	SUBDIVISION DEVELOPMENT PROCESS DETAILS
CU101.01	UTILITY PLAN, PHASE 1
CU201.01	OVERALL WATER PLAN, PHASE 1
CU301.01	RAIN LEADER PLAN, PHASE 1
CU302.01	MANHOLE SUMP PUMP PIPING PLAN, PHASE 1
CU501	ROOF DRAIN DETAILS
CU502	PIPE INSTALLATION DETAILS
CU220	PPW TITLE SHEET
CU221.01	WATERLINE KEY MAP, PHASE 1
CU222.01	WATERLINE PLAN & PROFILE, LINE 1, PHASE 1
CU223.01	WATERLINE PLAN & PROFILE, LINE 2, PHASE 1
CU224	STANDARD WATER ASSEMBLY DETAILS
CU225	MISC. WATER DETAILS
CU226	MISC. WATERLINE DETAILS 2
CU320	PPD TITLE SHEET
CU321.01	STORM SEWER PLAN & PROFILE, PHASE 1
CU322	PRECAST MANHOLE DETAILS
CU323	DROP INLET DETAILS
	STRUCTURAL
S-001	GENERAL NOTES
S-002	GENERAL NOTES
S-003	INSPECTION TABLES
S-004	DRIFT PLAN AND TABLES
13-SB103.02	BASEMENT FOUNDATION PLAN PHASE 2
13-SB114.02	FOUNDATION/FRAMING PLAN PHASE 2
13-SF136.02	LOW ROOF AND STORAGE FRAMING PLANS PHASE 2
13-SF137.02	HIGH ROOF FRAMING PLAN PHASE 2
13-S-201.02	BRACE FRAME ELEVATIONS PHASE 2
13-S-202.02	WALL ELEVATIONS PHASE 2
13-S-203.02	WALL ELEVATIONS PHASE 2
13-S-204.02	WALL ELEVATIONS PHASE 2
13-SB111.03	FOUNDATION PLAN PHASE 3
13-SF122.03	MEZZANINE FRAMING PLANS PHASE 3
	STRUCTURAL (CONTINUED)
13-SF135.03	EXISTING ROOF PLAN PHASE 3
13-S-201.03	WALL ELEVATION PHASE 3
S-401	TYPICAL FOUNDATION DETAILS
S-402	FOUNDATION DETAILS
S-403	FOUNDATION DETAILS
S-501	TYPICAL MASONRY DETAILS
S-502	TYPICAL FRAMING DETAILS
S-503	FRAMING DETAILS
S-504	FRAMING DETAILS
S-505	FRAMING DETAILS
S-506	FRAMING DETAILS
S-507	FRAMING DETAILS
S-508	SECURITY FENCING DETAILS
S-701	COLUMN SCHEDULE
S-702	FOOTING SCHEDULE AND DETAILS
S-703	BRACED FRAME SCHEDULE AND DETAILS LIGHT
S-704	GAUGE FRAMING SCHEDULE AND DETAILS
	ARCHITECTURAL
AE001	NOTES, SYMBOLS, & ABBREVIATIONS
13-AE002	DEMOLITION PLANS
13-AE003	PHASING PLANS
03-AE400.01	BLDG 3 SECURITY EQ. CLOSET
13-AE101.02	BASEMENT PLAN, PHASE 2
13-AE111.02	MAIN LEVEL, PHASE 2
13-AE121.02	CATWALK LEVEL, PHASE 2
13-AE131.02	ROOF PLAN, PHASE 2
13-AE201.02	EXTERIOR ELEVATIONS
13-AE202.02	EXTERIOR ELEVATIONS
13-AE203.02	INTERIOR ELEVATIONS
13-AE204.02	INTERIOR ELEVATIONS
13-AE311.02	WALL SECTIONS
13-AE312.02	WALL SECTIONS
13-AE313.02	WALL SECTIONS
13-AE401.02	ENLARGED FLOOR PLANS
13-AE402.02	ENLARGED RCP
13-AD102.03	BOILER DEMOLITION PLAN
13-AD103.03	CATWALK DEMOLITION PLAN
13-AD104.03	ROOF DEMOLITION PLAN
13-AD201.03	EXTERIOR DEMOLITION ELEVATIONS
13-AD202.03	EXTERIOR DEMOLITION ELEVATIONS
13-AE102.03	BASEMENT/SHOP LEVEL, PHASE 3
13-AE112.03	MAIN LEVEL, PHASE 3
13-AE132.03	ROOF PLAN, PHASE 3
13-AE205.03	INTERIOR ELEVATIONS
13-AE206.03	INTERIOR ELEVATIONS
13-AE301.03	BUILDING SECTIONS
13-AE302.02	BUILDING SECTIONS
13-AE303.03	BUILDING SECTIONS
13-AE403.03	ENLARGED FLOOR PLAN/RCP
13-AE404.03	ENLARGED FLOOR PLAN/RCP
AE501	ASSEMBLY TYPES & STAIR DETAILS
AE502	WINDOW & STAIR DETAILS DETAILS
AE503	DETAILS
AE504	DOOR DETAILS
AE505	
	ARCHITECTURAL (CONTINUED)
AE506	BLAST WALL DETAILS
AE507	DETAILS
AE508	ROOF DETAILS
AE509	DETAILS
AE701	DOOR AND WINDOW SCHEDULE
AF601	FINISH SCHEDULE & SIGNAGE
AI101	BASEMENT FLOOR SIGNAGE PLAN
AI102	FIRST FLOOR SIGNAGE PLAN
AI103	CATWALK SIGNAGE PLAN
AI501	BASE CABINET DETAILS
	FIRE SUPPRESSION
FX001	NOTES, SYMBOLS, AND ABBREVIATIONS
FX101	NEW WORK PLAN TUNNEL & BSMT LEVELS
FX111.02	NEW WORK PLAN SHOP & MAIN LEVELS (PHASE 2)
FX121.02	NEW WORK CATWALK PLAN (PHASE 2)
FX111.03	NEW WORK PLAN SHOP & MAIN LEVELS (PHASE 3)
FX121.03	NEW WORK CATWALK PLAN (PHASE 3)
FX301	SECTIONS
FX401	ENLARGED PLANS
FX501	DETAILS
	PLUMBING
P-001	NOTES, ABBREVIATIONS & SYMBOLS
13-PS101	PLUMBING SITE PLAN
13-PP101.01	PIPING PLAN TUNNEL & BSMT LEVELS, PHASE 1
13-PP101.02	PIPING PLAN TUNNEL & BSMT LEVELS, PHASE 2
13-PP111.02	PIPING PLAN SHOP & MAIN LEVELS, PHASE 2
13-PP121.02	PIPING PLAN EX CATWALK & CATWALK LVLS, PHASE 2
13-PP131.02	PIPING PLAN ROOF, PHASE 2
13-PD101.03	DEMOLITION TUNNEL & BSMT LEVELS, PHASE 3
13-PD111.03	DEMOLITION PLAN SHOP & MAIN LEVELS, PHASE 3
13-PD121.03	DEMOLITION PLAN EX CATWALK, PHASE 3
13-PP101.03	PIPING PLAN TUNNEL & BSMT LEVELS, PHASE 3
13-PP111.03	PIPING PLAN SHOP & MAIN LEVELS, PHASE 3
13-PP121.03	PIPING PLAN EX CATWALK & CATWALK LVLS, PHASE 3
13-PP131.03	PIPING PLAN ROOF, PHASE 3
13-PP401.03	ENLARGED PLUMBING PLAN
P-501	PLUMBING DETAILS
P-502	PLUMBING DETAILS
P-601	RISER DIAGRAMS
P-602	FLOW DIAGRAMS
P-701	SCHEDULES
	MECHANICAL
M-001	ABBREVIATIONS & SYMBOLS
MS101	SITE PLAN
MS102	SITE - STEAM TRENCH ARRANGEMENT PLAN & SECTIONS
03-M-111	BUILDING 3 SECURITY EQ. CLOSET
13-MH101.02	DUCTWORK PLAN TUNNEL & BSMT LEVELS, PHASE 3
13-MH111.02	DUCTWORK PLAN SHOP & MAIN LEVELS, PHASE 3
13-MH121.02	DUCTWORK PLAN EX CATWALK & CATWALK LVLS, PHASE 3
13-MP101.02	PIPING PLAN TUNNEL & BSMT LEVELS, PHASE 2
13-MP111.02	PIPING PLAN SHOP & MAIN LEVELS, PHASE 2
13-MP121.02	PIPING PLAN EX CATWALK & CATWALK LVLS, PHASE 2
13-M-131.02	NEW WORK PLAN ROOF, PHASE 2
	MECHANICAL (CONTINUED)
13-MD101.03	DEMOLITION PLAN TUNNEL & BSMT LEVELS, PHASE 3
13-MD111.03	DEMOLITION PLAN SHOP & MAIN LEVELS, PHASE 3
13-MD121.03	DEMOLITION PLAN EX CATWALK & CATWALK LVLS, PHASE 3
13-MD131.03	DEMOLITION PLAN ROOF, PHASE 3
13-MH101.03	DUCTWORK PLAN TUNNEL & BSMT LEVELS, PHASE 3
13-MH111.03	DUCTWORK PLAN SHOP & MAIN LEVELS, PHASE 3
13-MH121.03	DUCTWORK PLAN EX CATWALK & CATWALK LVLS, PHASE 3
13-MP101.03	PIPING PLAN TUNNEL & BSMT LEVELS, PHASE 3
13-MP111.03	PIPING PLAN SHOP & MAIN LEVELS, PHASE 3
13-MP121.03	PIPING PLAN EX CATWALK & CATWALK LVLS, PHASE 3
13-M-131.03	NEW WORK PLAN ROOF, PHASE 3
13-M-301	SECTIONS
13-M-302	SECTIONS
13-M-303	SECTIONS
13-M-304	SECTIONS
13-M-305	SECTIONS
M-501	DETAILS
M-502	DETAILS
M-503	DETAILS
M-504	DETAILS
M-505	DETAILS
M-506	DETAILS
M-507	DETAILS
MP601	STEAM GENERATION FLOW DIAGRAM - BOILERS
MP602	STEAM GENERATION FLOW DIAGRAM - DEAERATOR
MP603	STEAM GENERATION FLOW DIAGRAM - CONDENSATE TANK
MP604	STEAM GENERATION NATURAL GAS AND NO. 2 FUEL OIL FLOW DIAGRAM BOILERS
MP605	STEAM GENERATION NO. 2 FUEL OIL FLOW DIAGRAMS EMERGENCY GENERATORS
MP606	GAS SERVICE MODIFICATION - BUILDING 17
M-701	SCHEDULES
M-702	SCHEDULES
M-703	SCHEDULES
M-704	SCHEDULES
M-801	CONTROLS
M-802	CONTROLS
M-803	CONTROLS
	ELECTRICAL
E-001	ABBREVIATIONS & SYMBOLS
E-002	NOTES
ES100	SITE PLAN - DEMOLITION & TEMPORARY WORK
ES101	SITE PLAN - NEW WORK
03-E-401.01	GROUND FLOOR & FIRST FLOOR PLANS, PHASE 1
12-ED111.01	DEMOLITION PLAN - FIRST FLOOR, PHASE 1
12-EP111.01	POWER & SYSTEMS PLAN - FIRST FLOOR, PHASE 1
16-EP111.01	POWER & SYSTEMS PLAN - FIRST FLOOR, PHASE 1
20-ED111.01	DEMOLITION PLAN - FIRST FLOOR, PHASE 1
20-EP111.01	POWER & SYSTEMS PLAN - FIRST FLOOR, PHASE 1
13-ED101.01	DEMOLITION PLAN - TUNNEL & BSMT LEVELS, PHASE 1
13-ED111.01	DEMOLITION PLAN - SHOP & MAIN LEVELS, PHASE 1
13-ED121.01	DEMOLITION PLAN - EX CATWALK & CATWALK LEVELS, PH 1
13-EP101.01	POWER & SYSTEMS PLAN - TUNNEL & BSMT LEVELS, PHASE 1
13-EP111.01	POWER & SYSTEMS PLAN - SHOP & MAIN LEVELS, PHASE 1
13-EP121.01	POWER & SYSTEMS PLAN - EX CATWALK & CATWALK LEVELS, PH 1
13-EL101.02	LIGHTING PLAN - TUNNEL & BSMT LEVELS, PHASE 2
13-EL111.02	LIGHTING PLAN - SHOP & MAIN LEVELS, PHASE 2
13-EL121.02	LIGHTING PLAN - EX CATWALK & CATWALK LEVELS, PH 2
	ELECTRICAL (CONTINUED)
13-EP101.02	POWER & SYSTEMS PLAN - TUNNEL & BSMT LEVELS, PHASE 2
13-EP111.02	POWER & SYSTEMS PLAN - SHOP & MAIN LEVELS, PHASE 2
13-EP121.02	POWER & SYSTEMS PLAN - EX CATWALK & CATWALK LEVELS, PH 2
13-EP131.02	POWER & SYSTEMS PLAN - ROOF, PHASE 2
13-E-401.02	ENLARGED CONTROL ROOM, IT ROOM & SECURITY ROOM, PHASE 2
13-E-402.02	ENLARGED GENERATOR ROOM, PHASE 2
13-E-403.02	WATER STORAGE TANK, PHASE 2
13-ED101.03	DEMOLITION PLAN - TUNNEL & BSMT LEVELS, PHASE 3
13-ED111.03	DEMOLITION PLAN - SHOP & MAIN LEVELS, PHASE 3
13-ED121.03	DEMOLITION PLAN - EX CATWALK & CATWALK LEVELS, PH 3
13-ED131.03	DEMOLITION PLAN - ROOF, PHASE 3
13-EL101.03	LIGHTING PLAN - TUNNEL & BSMT LEVELS, PHASE 3
13-EL111.03	LIGHTING PLAN - SHOP & MAIN LEVELS, PHASE 3
13-EL121.03	LIGHTING PLAN - EX CATWALK & CATWALK LEVELS, PH 3
13-EL131.03	LIGHTING PLAN - ROOF, PHASE 3
13-EP101.03	POWER & SYSTEMS PLAN - TUNNEL & BSMT LEVELS, PHASE 3
13-EP111.03	POWER & SYSTEMS PLAN - SHOP & MAIN LEVELS, PHASE 3
13-EP121.03	POWER & SYSTEMS PLAN - EX CATWALK & CATWALK LEVELS, PH 3
13-EP131.03	POWER & SYSTEMS PLAN - ROOF, PHASE 3
13-E-401.03	STORAGE PART PLAN, PHASE 3
E-501	DETAILS
E-502	DETAILS
E-503	DETAILS
E-504	DETAILS
E-505	DETAILS
E-506	DETAILS
E-600	MV SINGLE LINE DIAGRAM
E-601	DEMOLITION SINGLE LINE DIAGRAM
E-602	NEW WORK SINGLE LINE DIAGRAM
E-603	NEW WORK SINGLE LINE DIAGRAM
E-604	TELECOM RISER DIAGRAM
E-605	FIRE ALARM RISER DIAGRAM
E-701	PANELBOARD SCHEDULES
E-702	PANELBOARD SCHEDULES
E-703	DEMOLITION PANELBOARD SCHEDULES (240V)
E-704	DEMOLITION PANELBOARD SCHEDULES (208V)
E-705	LIGHTING FIXTURE SCHEDULE & LIGHTING CONTROL SCHEDULE
EY001	SECURITY PLAN NOTES, LEGENDS, ABBREVIATIONS
EY101	SITE PLAN SECURITY
01-EY101.02	SECURITY PLAN BUILDING 1 BASEMENT
01-EY111.02	SECURITY PLAN BUILDING 1 FIRST FLOOR
03-EY101.02	SECURITY PLAN BUILDING 3 BASEMENT
03-EY111.02	SECURITY PLAN BUILDING 3 FIRST FLOOR
13-EY101.01	SECURITY PLAN BUILDING 13 TUNNEL & BASEMENT LEVELS, PHASE 1
13-EY111.02	SECURITY PLAN SHOP & MAIN LEVELS, PHASE 2
13-EY111.03	SECURITY PLAN SHOP & MAIN LEVELS, PHASE 3
13-EY131.02	SECURITY PLAN BUILDING 13 MEZZANINE LEVEL, PHASE 2
16-EY111.02	SECURITY PLAN FIRST FLOOR, PHASE 2
60-EY111.02	SECURITY PLAN FIRST FLOOR, PHASE 2
EY501	SECURITY PLAN DETAIL DRAWINGS
EY502	SECURITY PLAN DETAIL DRAWINGS
EY503	SECURITY PLAN DETAIL DRAWINGS
EY504	SECURITY PLAN DETAIL DRAWINGS
EY505	SECURITY PLAN DETAIL DRAWINGS
EY506	SECURITY PLAN DETAIL DRAWINGS
EY507	SECURITY PLAN DETAIL DRAWINGS
EY701	SECURITY PLAN CAMERA SCHEDULE

PRINTS OF THIS DRAWING SHALL NOT BE USED FOR ANY PURPOSE WHATSOEVER WITHOUT THE SEAL AND SIGNATURE OF THE PROFESSIONAL ENGINEER.

NO.	DESCRIPTION	DATE

CONSULTANTS

HAZARDOUS MATERIALS	FIRE SUPPRESSION
MABBETT & ASSOCIATES, INC. 105 CENTRAL STREET, STONEHAM, MA 02180 PHONE: (781)275-6050	KOFFEL ASSOCIATES 8815 CENTRE PARK DRIVE, SUITE 200, COLUMBIA, MD 21045 PHONE: (410)750-2246
CIVIL / STRUCTURAL	**ELECTRONIC SECURITY**
PROFESSIONAL ENGINEERING CONSULTANTS, P.A. 303 SOUTH TOPEKA, WICHITA, KS 67202 PHONE: (316)262-2691	MAGNA ENGINEERS 861 CORPORATE DRIVE, SUITE 210, LEXINGTON, KY 40503 PHONE: (859)309-2990
ARCHITECTURAL	**PHYSICAL SECURITY**
OCULUS INC. 1 SOUTH MEMORIAL DRIVE, SUITE 1500, SAINT LOUIS, MO 63102 PHONE: (314)367-6100	FORCE PROTECT 3210 GULF BLVD, UNIT 304, BELLEAIR BEACH, FL 33786 PHONE: (502)836-4232

ENGINEER OF RECORD

Miller-Remick LLC
M.E.P. & Structural Engineering
A Service Disabled Veteran Owned Small Business
1010 KINGS HIGHWAY SOUTH
CHERRY HILL, NEW JERSEY 08034
PHONE: (856)429-4000
FAX: (856)429-5002
MR PROJECT NO: 0499-0121

MILLER-REMICK LLC
PROFESSIONAL ENGINEER

ANTHONY D. PA LI — LICENSED — 26113 — KANSAS — PROFESSIONAL ENGINEER
9-3-2021

Office of Construction and Facilities Management

VA U.S. Department of Veterans Affairs

Drawing Title	Phase	Project Title	Project Number
COVER SHEET	100% BID SET	INSTALL NEW BOILERS IN BUILDING 13	589A7-18-302
Approved: Project Director	FULLY SPRINKLERED	Location: ROBERT J. DOLE VA MEDICAL CENTER WICHITA, KANSAS	Building Number: 13
		Issue Date: 2021-09-03 / Checked: MH / Drawn: HWR awn	Drawing Number: GI001

VA FORM 08-6231

P:\0499_DVA\0499-121 Wichita Boilers\4_Drawings\1_Cad\1_Current Submittal Phase\0_Cover Sheet\GI001.dwg 9-07-21 01:34:57 PM HRyan